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21 Fueling Systems (RTGIS) 1 3 2 2 2 2 0 1 0 1 1 2 2 0  20.7
22 Vacuum Pumping 0 0 0 0 0 0 0 0 0 0 0 0 0 0

23, 1* Thermocouples,RTD,Strain Gauge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
23 Bakeout 0 0 0 0 0 0 0 0 0 0 0 0 0 0
24 RF 0 0 0 0 0 0 0 0 0 0 0 0 0 0
25 NB 0 0 0 0 0 0 0 0 0 0 0 0 0 0
4* Magnet Power Systems 2 0 3 3 3 3 0 4 0 36 24 12 0 0  70.3
4* MG 0 0 0 0 0 0 0 0 0 0 0 0 0 0
62 Water 1 0 0 1 0 0 0 0 0 0 0 0 0 3.5
63 Cryogenic 0 1 1 1 0 0 0 0 0 0 0 0 0 3.5

Total Units 4 4 6 7 5 5 0 5 0 37 25 14 2 0 Subsystem Totals 98

Cost/Unit($K) 2.5 0 2.5 1 1 1 3 3.5 3 0.6 0.3 0.5 0.9 1  

M&S ($K) 10 0 15 7 5 5 0 17.5 0 22.2 7.5 7 1.8 0  98
 

Total $K 98  


