WBS52 ciac 1/0 Cost Estimate
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P. Sichta

Fiber
Optic FacClk 8 chan 4 chan 16 chan | 16 chan
Operator Chassis & CPU Network Event Timer/ 5 MHz 100 KHz | 10 KHz 8 bits 8 bits 8 chan 4 chan
WBS SubSystem Station (PC) | Rack & PwrSup IIF Decoder | Counter Dig. Dig. Dig. Din Dout Ain Aout Misc. Cost Misc. Items SS Total
21 Fueling Systems (RTGIS) 1 3 2 2 2 2 0 1 0 1 1 2 2 0 20.7
22 Vacuum Pumping 0 0 0 0 0 0 0 0 0 0 0 0 0 0
23, 1* |Thermocouples,RTD,Strain Gauge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
23 Bakeout 0 0 0 0 0 0 0 0 0 0 0 0 0 0
24 RF 0 0 0 0 0 0 0 0 0 0 0 0 0 0
25 NB 0 0 0 0 0 0 0 0 0 0 0 0 0 0
4* Magnet Power Systems 2 0 3 3 3 3 0 4 0 36 24 12 0 0 70.3
4* MG 0 0 0 0 0 0 0 0 0 0 0 0 0 0
62 Water 1 0 0 1 0 0 0 0 0 0 0 0 0 3.5
63 Cryogenic 0 1 1 1 0 0 0 0 0 0 0 0 0 3.5
Total Units 4 4 6 7 5 5 0 5 0 37 25 14 2 0 Subsystem Totals |98
Cost/Unit($K) 25 0 2.5 1 1 1 3 35 3 0.6 0.3 0.5 0.9 1
M&S ($K) 10 0 15 7 5 5 0 17.5 0 222 75 7 1.8 0 98
Total $K 98




