WBS Number: 19

NCSX June 2007 ETC

TABLE Il- Materials and Subcontracts

WBS Title: Stellarator Core Manafgement and Integration

Job Number: 1901

Job Title: Stellarator Core Manafgement

Job Manager: Mike Cole

Materials and Subcontracts (M&S)

Basis of Estimate

Description:

WBS 191 - Management and Integration - no M&S

WBS 192 - Stellarator Core Integration and Global Analysis

Worksheet for FY2007 to 2009

Software
Pro-E licenses
ANSYS maintenance
IPA maint.
Rhino
Corel Draw
misc software

subtotal, software

Hardware
Workstations
Printer / Plotter maint.

subtotal, hardware

Total Purchased Software/Hardware
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PR RRRPRO

cost ealyr

$3,330
$8,743
$2,005
$500
$600
$1,500

$2,500
$1,200

$20,378.00

yrs % to NCSX

Per Year

Table II - M&S

60%
60%
60%
60%
60%
60%

60%
60%

total

$47,952
$20,983
$4,812
$1,200
$1,440
$3,600

$79,987

$36,000
$5,760

$41,760

$121,747

Based on actual FY 2007 maint costs
Based on FY 2003 maint costs
Based on FY 2003 maint costs
Based on FY 2003 maint costs
Based on FY 2003 maint costs
Based on historical costs

based on replacement every two years
based on historical maint. Costs
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