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9 - Other

8 - Actual Experience for NCSX
Work

7 - Placed Contracts

6 - Catelogue Price/Vendor Quote

5 - Prototype Data/Test Results

4 - Previous PPPL/ORNL
Experieince (e.g., TFTR, NSTX,
PLT, etc.)

3 - Estimates/Data from External
Sources (e.g., W7X, ATF, etc.)

2 - Engineering
Judgement/Experience

1 - National Standards

9 - Other  -    -    6  -    -    37  16  -    -    -    -    -    -    -    -   

8 - Actual Experience for NCSX Work  233  688  1,532  -    1,086  203  12,96  2,257  -    -    -    -    791  -    14,16

7 - Placed Contracts  8  479  275  -    -    -    53  -    -    -    -    -    -    -    -   

6 - Catelogue Price/Vendor Quote  936  2,617  603  1,430  -    386  1,259  -    -    3  -    367  679  1,100  -   

5 - Prototype Data/Test Results  -    -    -    -    -    -    -    -    -    -    -    -    -    -   

4 - Previous PPPL/ORNL Experieince (e.g., TFTR,
NSTX, PLT, etc.)

 251  372  154  101  -    858  126  -    1,018  810  2,718  1,731  565  7,473  995 

3 - Estimates/Data from External Sources (e.g.,
W7X, ATF, etc.)

 -    -    -    -    -    -    -    -    -    -    -    -    -    -   

2 - Engineering Judgement/Experience  -    104  -    -    -    17  57  -    -    -    -    -    389  -    -   

1 - National Standards  -    -    -    -    -    -    -    -    -    -    -    -    -    -   
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