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31 1 Magnetics I (Rog,flux,saddle,b-dot,diamag) 1 1 1 1 1 1 0 2 0 1 1 1 0 0 16.4
38 2 ECE Rad (e-beam,fluor-scrn,CCD) 1 2 1 1 1 1 0 0 2 1 1 1 1 5 FrameGrabber=$5K 21.3

Subsystem Totals $K 38
Total Units 2 3 2 2 2 2 0 2 2 2 2 2 1 5  

Cost/Unit($K) 2.5 0 2.5 1 1 1 3 3.5 3 0.6 0.3 0.5 0.9 1  
M&S ($K) 5 0 5 2 2 2 0 7 6 1.2 0.6 1 0.9 5  

Total $K 38


