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Notes:
1) Cost does not include Setup Charges for fab & Test.
2) Event Decoder/Delay shown on other spreadsheets.

WBS SubSystem Rack

Chassis 
& CPU & 
PwrSup

Network 
I/F 

Event 
Input

Event 
Encoder Fiber TX Fiber RX

Copper 
Link TX 

or Fanout

Event 
Decoder  
(note 2) Misc. SS Total

21 Fueling Systems (RTGIS) 0 0 0 0 0 0 2 0 0 2
22 Vacuum Pumping 0 0 0 0 0 0 0 0 0 0

23
Thermocouples,RTD,Strain 
Gauge 0 0 0 0 0 0 0 0 0 0

23 Bakeout 0 0 0 0 0 0 0 0 0 0
24 RF 0 0 0 0 0 0 0 0 0 0
25 NB 0 0 0 0 0 0 0 0 0 0
54 Central Clock Rack 1 1 1 2 1 5 1 1 0 14.4
62 Water 0 0 0 0 0 0 0 0 0 0
63 Cryogenic 0 0 0 0 0 0 0 0 0 0
3* DIAGnostics 1 1 0 0 0 1 1 1 0 6.4
4* Magnet Power Systems 0 0 0 0 0 0 1 1 0 2
4* MG 0 0 0 0 0 0 0 0 0 0

Total Units 2 2 1 2 1 6 5 3 0 0
Cost/Unit($K) 0 3.4 1 1 1 1 1 1 1 0

M&S ($K) 0 6.8 1 2 1 6 5 3 0 0 24.8


