

VV Bake Wtr Piping Costs Detail

Size	Cu Type K	Labor Manhours	Material Cost (\$)	Total Labor (Mhours)	M&S (\$) (in 1991 \$)
<b>Type K., couplings with Clevis hangers @ 10' intervals</b>					
<b>Linear Feet</b>					
1/2"		0.103	\$1.18	0	\$0
3/4"		0.108	\$1.77	0	\$0
1"		0.121	\$2.45	0	\$0
1-1/4"		0.143	\$3.35	0	\$0
1-1/2"		0.160	\$4.21	0	\$0
2"	150	0.200	\$6.33	30	\$950
2-1/2"		0.267	\$9.17	0	\$0
		0.000	\$0.00	0	\$0
		0.000	\$0.00	0	\$0
		0.000	\$0.00	0	\$0
		0.000	\$0.00	0	\$0
		0.000	\$0.00	0	\$0
		0.000	\$0.00	0	\$0
<b>NO. JOINTS</b>					
1"		0.000		0	\$0
1-1/4"		0.000		0	\$0
1-1/2"		0.000		0	\$0
2"		0.000		0	\$0
2-1/2"		0.000		0	\$0
3"		0.000		0	\$0
4"		0.000		0	\$0
5"		0.000		0	\$0
6"		0.000		0	\$0
8"		0.000		0	\$0
10"		0.000		0	\$0
12"		0.000		0	\$0
14"		0.000		0	\$0
16"		0.000		0	\$0
<b>ELBOWS, Cu Wrought</b>					
<b>Quantity</b>					
1/2"		0.400	\$0.29	0	\$0
3/4"		0.421	\$0.49	0	\$0
1"		0.500	\$0.99	0	\$0
1-1/4"		0.533	\$2.04	0	\$0
1-1/2"		0.615	\$2.31	0	\$0
2"	12	0.727	\$6.90	9	\$63
2-1/2"		1.230	\$13.05	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
<b>45 Deg. ELBOWS (Cu)</b>					
<b>Quantity</b>					
1/2"		0.400	\$0.53	0	\$0
3/4"		0.421	\$0.90	0	\$0
1"		0.500	\$2.31	0	\$0
1-1/4"		0.533	\$3.18	0	\$0
1-1/2"		0.615	\$3.83	0	\$0
2"		0.727	\$6.35	0	\$0
2-1/2"		1.230	\$13.60	0	\$0
0		0.000	\$0.00	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
<b>TEES, Cu Wrought</b>					
<b>Quantity</b>					
1/2"		0.615	\$0.49	0	\$0
3/4"		0.667	\$1.22	0	\$0
1"		0.800	\$3.55	0	\$0
1-1/4"		0.889	\$6.60	0	\$0
1-1/2"		1.000	\$7.80	0	\$0
2"	2	1.140	\$12.20	2	\$24
2-1/2"		2.000	\$24.00	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
0		0.000	\$0	0	\$0
<b>Ball VALVES 150 #, Threaded (Bronze)</b>					
1/2"		0.364	\$4.45	0	\$0
1"		0.421	\$9.25	0	\$0
2"	2	0.727	\$25.00	1	\$50
<b>Pipe</b>					